INDIA NON JUDICIAL

Government of Karnataka

e-Stamp

सत्यमेव जयते

Certificate No.	:	**IN-KA49458393563792P**
Certificate Issued Date	:	12-Jun-2017 11:16 AM
Account Reference	:	NONACC (FI)/ kacrsfl08/ T. DASARAHALLI/ KA-BA
Unique Doc. Reference	:	SUBIN-KAKACRSFL0847572099706566P
Purchased by	:	N SHIVANANDA
Description of Document	:	Article 12 Bond
Description	:	CONTRACTOR AGREEMENT
Consideration Price (Rs.)	:	0 (Zero)
First Party	:	N SHIVANANDA
Second Party	:	EXECUTIVE ENGINEER DASARAHALLI DIVISION B B M P
Stamp Duty Paid By	:	N SHIVANANDA
Stamp Duty Amount(Rs.)	:	300 (Three Hundred only)

ಕೊಯ್ಲಿನ ಕ್ರಿಯೆಯ ಪೂರ್ವ-ಬಿಡುಗಡೆಯ ಸೂಚನೆಯ ಪ್ರ.. ಪರವಾಗಿ

ಮುಖ್ಯಕಾರ್ಯನಿರ್ವಹಣಾಧಿಕಾರಿ

---------- Please write or type below this line ----------

Agreement No/EE/DD/AGR/ 97 /207-18

This agreement, made the 12 day of June 2017 between Executive Engineer, Dasarahalli Division, Hesaraghatta Main Road, Bagalagunte, Bangalore – 560 073. (hereinafter called "the Employer) of the one part Sri.N.Shivananda, No.35, 2nd Cross, 1st A Main road, Defiance colony, Bagalagunte, Bangalore. (hereinafter called the contractor) of the Other part.

Statutory Alert:

1. The authenticity of this Stamp Certificate should be verified at "www.shcilestamp.com". Any discrepancy in the details on this Certificate and as available on the website renders it invalid.
2. The onus of checking the legitimacy is on the users of the certificate.
3. In case of any discrepancy please inform the Competent Authority.

Whereas the Employer is desirous that the Contractor execute the work

Name of Work:	Improvements & construction of CC road from pampa Mahakavi Kuvempu road to Prashantha Nagara cross road in Dasarahalli in ward no. 15 Dasarahalli sub division
Est Cost:	30.00 Lakhs Item No.12
Job Code:	015-17-000006 PCode-1771
Administrative Approval:	CE/DZ /AS/74/16-17, Dt: 09.01.2017.
Technical Sanction:	CE/DD/TS/115/16-17, Dt: 27.01.2017

Tender Notification No& Date: BBMP/EE/DD/Ten/08/2016-17, Date:03.02.2017

(hereinafter called "the works") and the Employer has accepted the Tender by the Contractor for the execution and completion of such works and the remedying of any defects therein at a contract price of Rs. 2354882.90 (Rupees Twenty Three Lakh Fifty Four Thousand Eight Hundred Eighty Two and Ninety Paise Only) (Which is -20.64% Below/Above SR of 2016-17 mentioned in the Schedule B. and complete the work within 90 days.

EMD & FSD Difference Amount Details

Details	Amount	Number	Name Of Bank & Branch
EMD	60000.00	Through e-procurement Portal	
Difference amount	613000.00	114685	Karanataka Bank Ltd, Hesraghatta Main road Dt: 12.06.2017
FSD/BG	118000.00	114684	Karanataka Bank Ltd, Hesraghatta Main road Dt: 12.06.2017

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expression shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.
2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the works and remedy any defects there in conformity in all aspects with the provisions of the Contract.
3. The Employer hereby covenants to pay the Contractors in consideration of the execution and completion of the Works and the remedying the defects wherein the Contract Price or such Other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.
4. The following documents shall be deemed to form and be read and Construed as part of this Agreement, Viz:
   a. Letter of Acceptance;
   b. Notice to proceed with the works;
   c. Contractor's Tender;
   d. Contract Data;
   e. Conditions of contract (including Special Conditions of Contract;
   f. Specifications;
   g. Drawings;
   h. Bill of quantities ties; and
   i. Any other document listed in the Contract Date as forming part of the contract.

In witness whereof the parties there to have caused this Agreement to be executed the day and year first before written.

CONTRACTOR

WITNESSES:

EXECUTIVE ENGINEER,
DASARAHALLI DIVISION,

1.

2.